CLARIFICATION NO. 1

Dated: March 30, 2016

STORMWATER PUMP STATION NO.1-MOTOR REPLACEMENT

This Clarification consists of five (5) pages.

ITEM NO.

DESCRIPTION

1.

QUESTIONS AND RESPONSES

Q1. Confirm use of overhead crane for removal/replacement of motors.
R1: The existing overhead crane can be used to remove and replace equipment
for this project.

Q2: Confirm no permits are needed for bypass pump

R2: No environmental permits are required however aROW permit will need to
be issued from the City Right-of-Way Division for lane closure and work within
the ROW.

Q3: Provide specifications for new motor shafts

R3: Specific dimension of motor shafts will be dependent on replacement motors
selected by contractor. Pump supplier who attended pre-bid meeting measured
existing shafts.

Q4: Note on C-002 refers to modifications to ventilation system, please clarify.
R4. Original design concept anticipated need for additional ventilation but final
design did not include additional ventilation due to adequacy of existing system.

Q5: Confirm motorswill not be turned over to owner.

R5: Originally, motors were anticipated to be turned over to city for salvage,
however after project was advertised for bid, decision was made not to salvage
any existing equipment. Contractor shall remove and dispose of al material and
equipment demolished for this project.

Q6: Thermo-Trol mentioned the possibility of utilizing variable speed drives. |Is
this still being considered?

R6: Variable speed drives were not part of the design. Contractor was requested
to submit RF to clarify request. No RFI has been submitted.



Prepared by:
Issued by:

Q7: Please confirm model # for RVAT.
R7: Mode #for RVAT is Square D #Q2C 36947460. Supplier is Schneider
Electric, contact Justin Capps at 757.749.7052.

Q8: Do new motors need to be explosion proof?
R8: No, thisbuilding is not classified as explosion proof and new motors do not
need to be explosion proof.

Pre-Bid Meeting Sign-In Sheet: Provided for informational purposes.

Pre-Bid Meeting Notes: Provided for informational purposes.

Ken Turner, P.E., Senior Project Manager, Timmons Group
Toni Alvarez, Contract Monitoring Specialist, City of Norfolk



City of

Name

Mike Slowromslel

‘== Norfolk

Project: Stormwater Pump Station #1 Motor
Department of Public Works Replacement
Pre-Bid Conference Date: 23-Mar-16
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MEETING MEMORANDUM

PROJECT: Storm JOB NUMBER:
Water Pump

Station #1 Motor

Replacement

REPORT BY: Ken CLIENT: City of
Turner Norfolk
DATE/TIME: LOCATION: Pump
March 23, 2016 Station #1

9:00 am

ATTENDEE NAMES

See Attached Attendee list REPRESENTING PHONE NUMBER

ACTION ITEMS: DESCRIPTION: ACTION BY:

MEETING NOTES

1. Rey Hernandez provided an overview of the project. One motor may be taken out of
service at a time with other 2 remaining in service to provide pumping capacity.
Order of motor replacement shall be 2, 3 and 1. Bypass pump will need to be set up
before pump can be taken out of service. City ROW division will limit lane closure to
6 hours Monday through Friday 9 am - 3pm.

2. A question was asked about if motors had been taken out before. City staff
responded overhead crane was used and motor was placed by the door. A boom
truck than picked it up and put it on a truck outside. Contractor will be permitted to
use existing crane for this project.

CIVIL ENGINEERING ENVIRONMENTAL SURVEYING | GIS | LANDSCAPE ARCHITECTURE CONSTRUCTION SERVICES



. One contractor had a question about Square D RVAT specified and said model Q2C
was giving vendor trouble. The model number used for the design of this project
was Square D Q2C # 36947460.

. A note on Electrical drawing says remove motor and turn over to City for salvage.
City has decided there will be no equipment or material will be returned to City for
Salvage. Contractor shall remove and dispose of all demolished material and
equipment off site.

. There was a question about the bypass pump. The pump will be located on the
sidewalk and discharge line will go over flood wall. No environmental permit is
needed for this operation. Contractor will need to secure permit from ROW division
for lane closure and work in ROW. Suction line shall not be located in travel lane.

. A question was asked if VFD drives would be considered. The response was to
submit a RFI with details of what was proposed and a response would be provided.
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